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GENERAL NOTES FOR TRAFFIC CONTROL

THE TRAFFIC CONTROL FOR THIS PROJECT SHALL BE COORDINATED WITH, AND ADAPTED AS DIRECTED BY THE ENGINEER
FOR THE ADJOINING PROJECT THAT WILL CONSTRUCT 159TH STREET FROM I-294 TO LEXINGTON AVENUE AND FROM FISK
AVENUE TO HALSTED STREET (CONTRACT 60774).

ALL THE TRAFFIC CONTROL DEVICES SHALL CONFORM TO THE TRAFFIC CONTROL PLANS OR THE LATEST EDITION OF THE
STATE OF ILLINOIS ”MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES FOR STREETS AND HIGHWAYS”, AND SHALL BE IN
PLACE BEFORE CONSTRUCTION IS STARTED. TEMPORARY TRAFFIC CONTROL SIGNALS SHALL BE CONSTRUCTED AT THE
PARK AVENUE INTERSECTIONS, AND SHALL BE ADJUSTED TO ACCOMMODATE THE VARIOUS STAGES OF CONSTRUCTION
SHOWN. EXISTING STOP SIGNS ALONG SHALL BE RELOCATED TO CONTROL SIDE STREET TRAFFIC FOR THE VARIOUS
STAGES OF CONSTRUCTION SHOWN.

THE TRAFFIC CONTROL PLANS SHALL SERVE AS A GUIDE FOR SAFE DIVERSION OF TRAFFIC DURING EXECUTION OF THIS
CONTRACT HOWEVER, THE CONTRACTOR MAY IMPROVE OR MODIFY THE TRAFFIC CONTROL PLANS FOR HIS CONSTRUCTION
NEEDS, BUT NOT AT THE EXPENSE OF PUBLIC SAFETY OR CONVENIENCE. ANY CONTRACTOR-PROPOSED TRAFFIC CONTROL
PLANS SHALL BE SUBMITTED FOR THE WRITTEN APPROVAL OF THE ENGINEER.

ALL TRAFFIC CONTROL SHOWN IN THESE PLANS SHALL BE INCLUDED IN THE PAY ITEM OF “TRAFFIC CONTROL AND
PROTECTION (SPECIAL)".

THE MAINTENANCE OF TRAFFIC SHEETS HAVE BEEN PREPARED EXCLUSIVE OF STORM SEWER INSTALLATION. ALL TRAFFIC
CONTROL. NECESSARY TO COMPLETE THE STORM SEWER INSTALLATION IS NOT SHOWN ON THESE PLANS. STORM SEWER
TRAFFIC CONTROL SHALL BE INCLUDED IN THE PAY ITEM “TRAFFIC CONTROL AND PROTECTION (SPECIALY'.

A MINIMUM OF ONE THROUGH LANE 3.3 METERS WIDE IN EACH DIRECTION OF 159TH STREET SHALL BE KEPT OPEN TO
TRAFFIC AT ALL TIMES EXCEPT DURING A COMPLETE CLOSURE OF THE HIGHWAY FOR BRIDGE REPLACEMENT BETWEEN THE
PARK AVENUE AND CENTER STREET/WEST AVENUE INTERSECTIONS FOR A DURATION OF 20 MONTHS. A MINIMUM OF ONE
THROUCH LANE 3.3 METERS WIDE IN EACH DIRECTION FOR PARK AVENUE, CENTER STREET, AND WEST AVENUE SHALL BE
KEPT OPEN TO THROUGH TRAFFIC AT ALL TIMES. IF ANY THROUGH LANE OF ANY ONE OF THESE STREETS MUST BE CLOSED
AT ANY TIME DUE TO CONSTRUCTION, IT SHALL BE APPROVED ONLY FOR SHORT DURATIONS DURING NON-PEAK TRAFFIC
TIMES. THESE CLOSURES MUST BE APPROVED BY THE ENGINEER.

THE EXACT NUMBER, LOCATION, AND SPACING OF ALL SIGNS AND TRAFFIC CONTROL DEVICES MAY BE ADJUSTED TO FIT
FIELD CONDITIONS, AS DIRECTED BY THE ENIGINEER.

REMOVE ANY EXISTING PAVEMENT MARKINGS AS REQUIRED IF IN CONFLICT WITH THE TEMPORARY PAVEMENT MARKINGS
FOR TRAFFIC CONTROL AND PROTECTION AS SHOWN ON THE PLANS.

THE FOLLOWING TEMPORARY PAVEMENT MARKINGS SHALL BE PROVIDED AT ALL THE FOLLOWING LOCATIONS DURING THE
VARIOUS STAGES OF CONSTRUCTION (SEE SHEET MT-42 FOR TYPICAL MARKING LAYOUTS):

100 mm ~ YELLOW SKIP-DASH (3m SKIP ~ 3m DASH) - MEDIAN SIDE OF TWO-WAY LEFT-TURN CHANNELIZATION

100 mm - DOUBLE YELLOW - MEDIANS AND BETWEEN OPPOSING LANES

150 mm - WHITE LANE LINE - STORAGE AREAS OF LEFT-TURN AND RIGHT-TURN LANES

150 mm -~ WHITE SKIP-DASH (1.8m SKIP - 600 mm DASH) - AT LEFT-TURN AND RIGHT-TURN BAYS

300 mm - YELLOW DIAGONALS (6m C~-C) - MEDIANS, GORES, TRAFFIC SIDE OF TWO-WAY LEFT-TURN CHANNELIZATION

600 mm - WHITE STOP BAR - ALL LOCATIONS

IT WILL BE THE CONTRACTOR’S RESPONSIBILITY TO PROVIDE INFORMATIONAL SIGNS ON TEMPORARY SUPPORTS FOR
DRIVEWAY ACCESSES. THESE SIGNS SHALL BE WHITE ON GREEN, IN ACCORDANCE WITH THE MANUAL FOR UNIFORM

TRAFFIC CONTROL DEVICES. THE CONTRACTOR WILL BE SUPPLIED WITH A LIST OF NAMES THAT WILL BE USED FOR THE
SIGNS BY THE ENGINEER. THIS WORK WILL BE INCLUDED IN THE COST OF TRAFFIC CONTROL AND PROTECTION (SPECIAL). IF
MORE THAN 45 SIGNS ARE REQUIRED, THIS WILL BE PAID FOR AT THE CONTRACT UNIT PRICE PER SQUARE FOOT OF SIGN
PANEL, TYPE {.

TEMPORARY CONCRETE BARRIER TYPE F AND TEMPORARY IMPACT ATTENUATORS SHALL BE PLACED WHERE THE ACTIVE
TRAVEL LANE IS ADJACENT TO A DROP-OFF OF 1.00 METER OR GREATER, AND AT LOCATIONS DIRECTED BY THE ENGINEER,
THIS WORK SHALL BE IN ACCORDANCE WITH SECTION 704 OF THE STANDARD SPECIFICATIONS.

TEMPORARY PAVEMENT IS REQUIRED TO MAINTAIN THE REQUIRED TRAFFIC LANES ON 159TH STREET AND INTERSECTING
COLLECTOR STREETS, AS SHOWN ON THE STAGING PLANS. TEMPORARY PAVEMENT SHALL BE CONSTRUCTED AS SPECIFIED
IN THE SPECIAL PROVISIONS.

FOR SIDE STREETS AND DRIVEWAYS, TEMPORARY BITUMINOUS RAMPS SHALL BE INSTALLED BETWEEN THE EXISTING AND
NEW PAVEMENT. UNLESS OTHERWISE STATED, AS DESCRIBED IN THE PLANS. TEMPORARY RAMPS WILL BE PAID FOR AS
LEVELING BINDER (MACHINE METHOD). REMOVAL OF THE BITUMINOUS RAMPS WILL BE INCLUDED IN THE COST OF LEVELING
BINDER.

. CONSTRUCTION SIGN @ SHALL BE COVERED WHEN NOT APPLICABLE.

SHALL BE PLACED AT EACH COMMERCIAL DRIVEWAY DURING CONSTRUCTION.
DRIVEWAY ACCESSES SHALL BE MAINTAINED AT ALL TIMES. DRIVEWAY ENTRANCE SIGNS TO BE PAID FOR AS ITEM
“TEMPORARY INFORMATION SIGNING".

THE CONTRACTOR SHALL PROVIDE TWO CHANGEABLE MESSAGE SIGNS (AS REQUIRED BY THE CONTRACT - ONE AT EACH
END OF 159TH STREET) THAT WILL OPERATE THROUGHOUT THE DURATION OF THE PROJECT.

. THE FURNISHING, INSTALLATION, RELOCATION AND REMOVAL OF ALL TRAFFIC CONTROL SIGNS, DETOUR SIGNS, AND

TRAFFIC CONTROL DEVICES SHOWN ON THESE STAGE CONSTRUCTION AND MAINTENANCE OF TRAFFIC PLANS AND THE
APPLICABLE IDOT TRAFFIC CONTROL STANDARDS SHALL BE PAID FOR UNDER THE PAY ITEM “TRAFFIC CONTROL AND
PROTECTION (SPECIAL)'. THE CONTRACTOR SHALL PROVIDE ANY ADDITIONAL SIGNS AS REQUIRED BY THE ENGINEER, THE
COST OF WHICH WILL ALSO BE INCLUDED IN “TRAFFIC CONTROL AND PROTECTION (SPECIAL)” AND “TRAFFIC CONTROL AND
PROTECTION FOR TEMPORARY DETOUR”.
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TEMPORARY PAVEMENT

BARRICADE TYPE III WITH TWO FLASHING LIGHT (ONE
SYMBOL SHALL REPRESENT ANY NUMBER OF BARRICADES
REQUIRED TO ADEQUATELY PROTECT THE AREA SHOWN)

BARRICADE TYPE I OR II OR DRUMS, WITH STEADY-BURNING
LIGHT (SEE APPLICABLE IDOT STANDARD FOR SPACING)

SIGN LEGEND NUMBER (SEE ADJACENT SIGN LEGEND FOR
SIGNS AND CORRESPONDING NUMBERS)

TEMPORARY TRAFFIC ADVISORY SIGN
VERTICAL PANEL WITH STEADY-BURNING LIGHT (15.240m)

ARROW BOARD

CONSTRUCTION STAGE SCHEDULE

THIS PROJECT CONSISTS OF REPLACING RAILROAD BRIDGES AND
RECONSTRUCTING AND LOWERING 159TH ST BETWEEN LEXINGTON AVE AND
FISK AVE AND ADJACENT SECTICNS OF PARK AVE., CENTER ST. AND
WEST AVE. AS PART OF BRIDGE REPLACEMENT WORK AND ROADWAY
RECONSTRUCTION UNDER THE BRIDGES, FOR A MAXIMUM DURATICN OF
20 MONTHS, 159TH ST MAY BE COMPLETELY CLOSED TO TRAFFIC FROM
EAST OF PARK AVE. TO WEST OF CENTER ST / WEST AVE. ALL
REMAINING PORTIONS OF 159TH ST., PARK AVE., AND CENTER ST. /
WEST AVE. SHALL BE KEPT OPEN TO TWO-WAY TRAFFIC FOR THE
ENTIRE PROJECT DURATION.

159TH STREET AND ALL ADJACENT ROADWAYS (PARK AVENUE, CENTER
STREET, AND WEST AVENUE) WILL BE STAGE RECONSTRUCTED DURING
THIS IMPROVEMENT TGO MAINTAIN LOCAL ACCESS. ACCESS 7O ALL
DRIVEWAYS (TO REMAIN OPEN IN THE FINAL CONDITIONS) WILL BE
MAINTAINED AT ALL TIMES EXCEPT WHEN CONSTRUCTION OPERATIONS
OCCUR DIRECTLY IN FRONT OF SUCH ACCESSES. ACCESS TO ALL OTHER
ADJACENT SIDE STREETS WILL BE MAINTAINED AT ALL TIMES EXCEPT
WHEN CONSTRUCTION OPERATIONS OCCUR DIRECTLY AT THE
ITERSECTION.

SOME PAVEMENT REPAIR WILL BE NECESSARY TO THE APPROVED DETOUR
ROUTE PRIOR TO AND DURING PROJECT CONSTRUCTION. REPAIRS WILL
BE REQUIRED AS DIRECTED BY THE ENGINEER. UPON FINAL

COMPLETION OF THE PROJECT, AND AFTER DETOUR ROUTE SIGNAGE HAS
BEEN REMOVED, THE CONTRACTOR SHALL REPAIR ALL SUBSTANDARD RCAD
SURFACES ON THE DETOUR ROUTE AS DETERMINED BY THE ENGINEER.
THESE PAVEMENT REPAIRS WILL BE PAID FOR IN ACCORDANCE WITH
SECTION 109.04 OF THE STANDARD SPECIFICATIONS. NO ADJUSTMENT
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